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DEPARTMENT OF TRANSPORTATI ON
OLYMPI A, WASHI NGTON 98504
Bl D OPENI NG FORM

MERCER ST VI C TO 42ND ST
ELECTRI CAL SYSTEM REBUI LD

DATE:

7/ 5/ 2001

DOT_RGGEB03

00AO055
Bl DDERS AND BI DS LOCATI ON: KI NG
Bl DDER Bl DDER Bl D OPENI NG DATE: 08/ 08/ 2001
TOTAL TOTAL PRQIECT ESTI MATE:
Bl DDER Bl DDER APPARENT 3 LOW BI DDERS
TOTAL TOTAL
Bl DDER Bl DDER
TOTAL TOTAL
QUANTI TY DESCRI PTI ON | TEMEUNIT PRICE UNIT PRICE/UNI T PRI CE
LUMP SUM MOBI LI ZATI ON 1
LUMP SUM REMOVI NG EXI STI NG SI GN BRI D¢ 2
85 S.Y. REMOVI NG CEMENT CONC. SI DEWAL 3
200 L. F. REMOVI NG CEMENT CONC. CURB 4
LUMP SUM DEMOLI TI ON OF EXI STING I LLUN 5
LUVP SUM LUM NAI RE POLE BASE RECONSTE 6
LUMP SUM BRI DGE MOUNTED SI GN BRIDGE E 7
-3 CALC DEFI Cl ENT STRENGTH CONC. PRI( 8
65 S. Y. CEMENT CONC. PAVEMENT GRINDI| 9
1050 S.Y. PLANI NG Bl TUM NOUS PAVEMENT 10
105 TON ASPHALT CONC. PAVEMENT CL. B| 11
700 EST. TEMPORARY WATER POLLUTI OV ER( 12
24 HR STREET CLEANI NG 13
150 L. F. CEMENT CONC. BARRI ER CURB 14
50 L. F. TYPE C BLOCK TRAFFI C CURB 15
3000 EST. REPAI R | MPACT ATTENUATOR 16
2 EACH TRUCK MOUNTED | MPACT ATTENUAT 17
500 HR OPERATI ON OF TRUCK MOUNTED I N 18
235 L. F. PAI NT LI NE 19
35 L. F. PAI NTED DROP LANE LI NE 20
110 L. F. PLASTI C W DE LI NE 21
215 S. F. PLASTI C CROSSVWALK LI NE 22
77 L. F. PLASTI C STOP LI NE 23
3 EACH PLASTI C TRAFFI C ARROW 24
LUWVP SUM PERVMANENT SI GNI NG 25
LUMP SUM SIGN BRIDGE NO 1 26
LUMP SUM DETOUR SI GNI NG 27
160 S. F. SI GN COVERI NG 28




DEPARTMENT OF TRANSPORTATI ON

DATE: 7/5/2001

P2 OLYMPI A, WASHI NGTON 98504 DOT_RGGB03
Bl D OPENI NG FORM

QUANTI TY DESCRI PTI ON | TEM#/UNIT PRICE/UNIT PRICE/UNIT PRI CE
LUVP SUM | LLUM NATI ON SYSTEM - SUA 633 29
LUVP SUM | LLUM NATI ON SYSTEM - SUA 634 30
LUVP SUM | LLUM NATI ON SYSTEM - SUA 647 31
LUVP SUM TRAFFI C DATA ACCUMULATI ON Ay 32
LUVP SUM CLOSED CIRCUI T TELEVISION SY 33
LUVP SUM VAR ABLE MESSAGE SI GN 34
LUVP SUM COVMUNI CATI ON CABLE AND I NTE 35
LUVP SUM VI DEO, VO CE & DATA DI STRIB{ 36
LUVP SUM TRAFFI C S| GNAL CONTROL SYSTEN 37
200 EACH TRAFFI C SAFETY DRUM 38
2560 HR SEQUENTI AL ARROW SI GN 39
3 EACH PORTABLE CHANGEABLE MESSAGE § 40
1260 HR OPERATI ON OF PORTABLE CHANGEA 41
6 EACH TYPE 111 BARRI CADE 42
LUVP SUM TEMPORARY TRAFFI C CONTROL DE\ 43
5000 HR TRAFFI C CONTROL LABOR 44
160 DAY TRAFFI C CONTROL VEHI CLE 45
645 HR TRAFFI C CONTROL SUPERVI SOR 46
248 S.F. CONSTRUCTI ON SI GNS CLASS A 47
1 EACH ADJUST MONUMENT CASE AND COVE 48
85 S. . CEMENT CONC. S| DEWALK 49
7 EACH ADJUST MANHOLE 50
2 EACH ADJUST VALVE BOX 51
400 HR TRAI NI NG 52
5000 EST. FORCE ACCOUNT M NOR ELECTRI C4 53
7000 EST. ROADSI DE CLEANUP 54
3000 EST. REI MBURSEMENT FOR THI RD PARTY 55
-1 CALC M NOR CHANGE 56
LUVP SUM SPI LL PREVENTI ON PLAN 57




